
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/14/06                    IN SAN MATEO COUNTY FROM                                           11/15/06
     CONTRACT NUMBER     04-270834                   SANTA CLARA COUNTY LINE TO LARKSPUR                      CONTRACT CODE 'B '
     LOCATION            04-SM-280-R0.0/R18.5        DRIVE UNDERCROSSING IN MILLBREA                           56 CONTRACT ITEMS

                                                     UPGRADE BARRIER                           FEDERAL AID  ACIM-280-1(110)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HA27     23,027,000                         TOTAL NUMBER OF WORKING DAYS    197

 NUMBER OF BIDDERS  5    ENGINEERS EST     20,975,174.00  AMOUNT UNDER      5,077,855.00        PERCENT UNDER EST 24.21
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     15,897,319.00    3              O C JONES AND SONS INC                510 526-3424
                                                                                                  00759729
                     B)  197 DAYS X   7300                  1520 FOURTH STREET                FAX 510 526-0990
                    --------------------
                   A+B)    17,335,419.00                    BERKELEY CA  94710

                   2 A)     16,560,750.00    1              R AND L BROSAMER INC                  925 627-1700
                                                                                                  00700218
                     B)  160 DAYS X   7300                  1777 OAKLAND BLVD STE 300         FAX 925 944-9860
                    --------------------
                   A+B)    17,728,750.00                    WALNUT CREEK CA  94596

                   3 A)     18,150,777.00    2              CALIFORNIA ENGINEERING                925 461-1500
                                                            CONTRACTORS INC                       00274652
                     B)  170 DAYS X   7300                  20 HAPPY VALLEY ROAD              FAX 925 461-0510
                    --------------------
                   A+B)    19,391,777.00                    PLEASANTON CA  94566

                   4 A)     18,261,864.00    5              R G W CONSTRUCTION INC                925 606-2400
                                                                                                  00591940
                     B)  266 DAYS X   7300                  P O BOX 2910                      FAX 925 961-1925
                    --------------------
                   A+B)    20,203,664.00                    LIVERMORE CA  94551

                   5 A)     25,611,650.00    4              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                     B)  300 DAYS X   7300                  7 CROW CANYON COURT STE 100       FAX 925 552-8254
                    --------------------
                   A+B)    27,801,650.00                    SAN RAMON CA  94583
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          11/14/06                                                                                                 11/15/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ACACIA EROSION CONTROL                                       EROSION CONTROL
           SANTA BARBARA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           D AND M                                                      LANE CLOSURES (PARTIAL)
           SANTA CLARA CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA

           S AND S TRUCKING                                             HAZARDOUS WASTE (PARTIAL)
           OAKLAND CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS (PARTIAL)
           FAIRFIELD CA

           VANGUARD CONSTRUCTION                                        CONCRETE BARRIER (PARTIAL)
           OAKLAND CA
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          11/14/06                                                                                                 11/15/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ACACIA EROSION CONTROL                                       EROSION CONTROL
           SANTA BARBARA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           HEIM BROTHERS                                                REMOVE GUARD RAIL, CLEARING AND GRUBBING
           MARTINEZ CA

           JEFFCO PAINTING                                              SANDBLASTING
           VALLEJO CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA

           OGRADY PAVING                                                ASPHALT CONCRETE PAVING
           MOUNTAIN VIEW CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ABRASIVE BLASTING                                            ARCHITECTURAL TREATMENT AND RELATED (PARTIAL)
           RIVERSIDE CA

           ACACIA EROSION CONTROL                                       EROSION CONTROL AND RELATED (PARTIAL)
           SANTA BARBARA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           SACRAMENTO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     HARRIS SALINAS REBAR                                         REBAR AND RELATED (PARTIAL)
           LIVERMORE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     ACACIA EROSION CONTROL                                       EROSION CONTROL
           SANTA BARBARA CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           HEIM BROTHERS                                                CLEARING AND GUARD RAIL REMOVAL
           MARTINEZ CA

           VANGUARD CONSTRUCTION                                        CONCRETE BARRIER (PARTIAL)
           OAKLAND CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     HEIM BROTHERS                                                CLEARING AND GRUBBING (PARTIAL)
           MARTINEZ CA

           R E SERRANO                                                  CONCRETE BARRIER
           MARTINEZ CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          500,000.00       500,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         2,820                5.00        14,100.00
       4     074018      HEALTH AND SAFETY PLAN                         LS     LUMP SUM            2,500.00         2,500.00
       5     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00         2,500.00
                         PREVENTION PLAN
       6     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           35,000.00        35,000.00
       7     074029      TEMPORARY SILT FENCE                           M        27,100                4.00       108,400.00
       8     074034      TEMPORARY COVER                                M2          200               10.00         2,000.00
       9     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           50              250.00        12,500.00
      10     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           10,000.00        10,000.00
      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,000.00         9,000.00
      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          555,000.00       555,000.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            6,000.00        12,000.00
      14     129000      TEMPORARY RAILING (TYPE K)                     M        27,100               30.00       813,000.00
      15 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          370              175.00        64,750.00
      16     150662      REMOVE METAL BEAM GUARD RAILING                M        20,100               18.00       361,800.00
      17     150667      REMOVE DOUBLE METAL BEAM BARRIER               M         6,150               17.00       104,550.00
      18     039747      REMOVE DOUBLE METAL BEAM GUARDRAILING ON       M            83               20.00         1,660.00
                         BRIDGE
      19     150771      REMOVE ASPHALT CONCRETE DIKE                   M         5,510               10.00        55,100.00
      20     150801      REMOVE OVERSIDE DRAIN                          EA            3            1,250.00         3,750.00
      21     150805      REMOVE CULVERT                                 M            40              110.00         4,400.00
      22     150820      REMOVE INLET                                   EA            5              900.00         4,500.00
      23     152430      ADJUST INLET                                   EA           10            1,800.00        18,000.00
      24     152604      MODIFY INLET                                   EA           17              500.00         8,500.00
      25     156585      REMOVE CRASH CUSHION                           EA            1            3,000.00         3,000.00
      26     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          110,000.00       110,000.00
      27     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           15,000.00        15,000.00
      28     190105      ROADWAY EXCAVATION (TYPE Z-2)                  M3        6,590              260.00     1,713,400.00
                         (AERIALLY DEPOSITED LEAD)
      29 (S) 203014      FIBER (EROSION CONTROL)                        KG        5,700                1.00         5,700.00
      30     203021      FIBER ROLLS                                    M        27,100                9.00       243,900.00
      31 (S) 203024      COMPOST (EROSION CONTROL)                      M3           36              100.00         3,600.00
      32 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3            2,500.00         7,500.00
      33 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          470              100.00        47,000.00
      34 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,250                1.00         1,250.00
      35     260301      CLASS 3 AGGREGATE BASE                         M3        1,300               95.00       123,500.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     390102      ASPHALT CONCRETE (TYPE A)                      TONN      9,140              110.00     1,005,400.00
      37     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2            5              550.00         2,750.00
                         AREA)
      38     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         20              980.00        19,600.00
      39 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          115            1,400.00       161,000.00
      40     620904      300 MM ALTERNATIVE PIPE CULVERT                M             9            1,200.00        10,800.00
      41     620909      450 MM ALTERNATIVE PIPE CULVERT                M           390              425.00       165,750.00
      42     620913      600 MM ALTERNATIVE PIPE CULVERT                M             0.6          6,600.00         3,960.00
      43     620919      750 MM ALTERNATIVE PIPE CULVERT                M             1.4          3,200.00         4,480.00
      44     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           53            1,500.00        79,500.00
                         CONSTRUCTION)
      45 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG       14,580                2.30        33,534.00
      46 (S) 839301      SINGLE THRIE BEAM BARRIER                      M           980              108.00       105,840.00
      47 (S) 839310      DOUBLE THRIE BEAM BARRIER                      M           350              160.00        56,000.00
      48 (S) 839540      TRANSITION RAILING (TYPE STB)                  EA           19            3,450.00        65,550.00
      49 (S) 839542      TRANSITION RAILING (TYPE DTB)                  EA            5            3,850.00        19,250.00
      50 (S) 839572      RETURN CAP (TYPE TA)                           EA            1              500.00           500.00
      51 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            3              775.00         2,325.00
      52     039748      CONCRETE BARRIER TYPE 60                       M        12,900              220.00     2,838,000.00
                         (ARCHITECTURALLY TREATED)
      53     039749      CONCRETE BARRIER TYPE 60A MODIFIED             M            83              340.00        28,220.00
                         (ARCHITECTURALLY TREATED)
      54     039750      CONCRETE BARRIER TYPE 60C                      M        14,200              330.00     4,686,000.00
                         (ARCHITECTURALLY TREATED)
      55 (S) 860810      INDUCTIVE LOOP DETECTOR                        LS     LUMP SUM           42,000.00        42,000.00
      56     999990      MOBILIZATION                                   LS     LUMP SUM        1,585,000.00     1,585,000.00

                                                                                                    A)         15,897,319.00
                                                                                                    B)   19 DAYS X    7300
                                                                                                           -----------------
                                                                                                   A+B)        17,335,419.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         5,000.00       5000.00|        15,000.00      15000.00|        15,000.00      15000.00|        15,000.00      15000.00
   2 |       900,000.00     900000.00|     2,200,000.00    2200000.00|     1,179,000.00    1179000.00|     2,900,000.00    2900000.00
   3 |             5.00      14100.00|            15.00      42300.00|            10.00      28200.00|            25.00      70500.00
   4 |         5,000.00       5000.00|         7,000.00       7000.00|         2,500.00       2500.00|        10,000.00      10000.00
   5 |         2,500.00       2500.00|         5,000.00       5000.00|         2,500.00       2500.00|        20,000.00      20000.00
   6 |        56,600.00      56600.00|        50,000.00      50000.00|        60,000.00      60000.00|       100,000.00     100000.00
   7 |             5.00     135500.00|             1.00      27100.00|             5.00     135500.00|            10.00     271000.00
   8 |            15.00       3000.00|            10.00       2000.00|            35.00       7000.00|            20.00       4000.00
   9 |           600.00      30000.00|           500.00      25000.00|           600.00      30000.00|           500.00      25000.00
  10 |        22,400.00      22400.00|        20,000.00      20000.00|        50,000.00      50000.00|        10,000.00      10000.00
  11 |        15,000.00      15000.00|        10,000.00      10000.00|        10,000.00      10000.00|        20,000.00      20000.00
  12 |       250,000.00     250000.00|       200,000.00     200000.00|       456,000.00     456000.00|       800,000.00     800000.00
  13 |         5,900.00      11800.00|        10,000.00      20000.00|        20,000.00      40000.00|        20,000.00      40000.00
  14 |            33.00     894300.00|            35.00     948500.00|            50.00    1355000.00|            70.00    1897000.00
  15 |           275.00     101750.00|           270.00      99900.00|           250.00      92500.00|           300.00     111000.00
  16 |            14.00     281400.00|            15.00     301500.00|            16.00     321600.00|            50.00    1005000.00
  17 |            25.00     153750.00|            18.00     110700.00|            16.00      98400.00|            80.00     492000.00
  18 |           100.00       8300.00|            50.00       4150.00|            16.00       1328.00|           100.00       8300.00
  19 |             5.00      27550.00|             5.00      27550.00|            15.00      82650.00|            10.00      55100.00
  20 |         2,100.00       6300.00|         1,000.00       3000.00|         3,000.00       9000.00|         1,000.00       3000.00
  21 |           600.00      24000.00|           150.00       6000.00|           200.00       8000.00|           250.00      10000.00
  22 |         5,400.00      27000.00|         1,000.00       5000.00|         1,500.00       7500.00|           500.00       2500.00
  23 |         1,500.00      15000.00|         1,000.00      10000.00|         3,500.00      35000.00|         2,000.00      20000.00
  24 |         1,500.00      25500.00|         2,000.00      34000.00|         1,500.00      25500.00|         3,000.00      51000.00
  25 |         2,000.00       2000.00|         1,000.00       1000.00|           500.00        500.00|           200.00        200.00
  26 |       110,000.00     110000.00|       110,000.00     110000.00|       110,000.00     110000.00|       110,000.00     110000.00
  27 |        25,000.00      25000.00|       110,000.00     110000.00|       110,000.00     110000.00|       110,000.00     110000.00
  28 |           235.00    1548650.00|           200.00    1318000.00|           320.00    2108800.00|           200.00    1318000.00
  29 |             2.00      11400.00|             1.00       5700.00|             1.00       5700.00|            10.00      57000.00
  30 |             8.00     216800.00|            10.00     271000.00|            11.00     298100.00|             8.00     216800.00
  31 |           200.00       7200.00|           200.00       7200.00|           200.00       7200.00|           500.00      18000.00
  32 |           800.00       2400.00|         1,000.00       3000.00|         1,000.00       3000.00|         2,000.00       6000.00
  33 |           200.00      94000.00|           100.00      47000.00|           100.00      47000.00|           200.00      94000.00
  34 |             5.00       6250.00|             2.00       2500.00|             2.00       2500.00|             5.00       6250.00
  35 |           200.00     260000.00|           190.00     247000.00|           290.00     377000.00|            50.00      65000.00
  36 |           165.00    1508100.00|           150.00    1371000.00|           118.00    1078520.00|           120.00    1096800.00
  37 |           500.00       2500.00|         1,000.00       5000.00|           300.00       1500.00|         1,000.00       5000.00
  38 |           400.00       8000.00|         2,000.00      40000.00|           350.00       7000.00|           800.00      16000.00
  39 |         2,700.00     310500.00|         1,400.00     161000.00|         2,000.00     230000.00|         3,000.00     345000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           425.00       3825.00|           500.00       4500.00|           350.00       3150.00|           300.00       2700.00
  41 |           525.00     204750.00|           300.00     117000.00|           250.00      97500.00|           400.00     156000.00
  42 |         6,000.00       3600.00|         1,000.00        600.00|         5,000.00       3000.00|           500.00        300.00
  43 |         2,500.00       3500.00|         2,000.00       2800.00|         2,500.00       3500.00|         1,000.00       1400.00
  44 |         1,250.00      66250.00|         1,000.00      53000.00|         1,300.00      68900.00|         1,500.00      79500.00
  45 |             5.00      72900.00|             3.00      43740.00|             3.00      43740.00|            10.00     145800.00
  46 |           100.00      98000.00|           110.00     107800.00|           108.00     105840.00|           120.00     117600.00
  47 |           200.00      70000.00|           160.00      56000.00|           160.00      56000.00|           200.00      70000.00
  48 |         3,000.00      57000.00|         3,500.00      66500.00|         3,450.00      65550.00|         2,000.00      38000.00
  49 |         3,500.00      17500.00|         4,000.00      20000.00|         3,850.00      19250.00|         3,000.00      15000.00
  50 |         3,000.00       3000.00|           125.00        125.00|           125.00        125.00|           400.00        400.00
  51 |         1,300.00       3900.00|         1,000.00       3000.00|           775.00       2325.00|           200.00        600.00
  52 |           210.00    2709000.00|           175.00    2257500.00|           234.00    3018600.00|           250.00    3225000.00
  53 |           325.00      26975.00|           400.00      33200.00|           342.00      28386.00|           300.00      24900.00
  54 |           310.00    4402000.00|           400.00    5680000.00|           335.00    4757000.00|           550.00    7810000.00
  55 |        40,000.00      40000.00|        31,912.00      31912.00|        50,000.00      50000.00|        20,000.00      20000.00
  56 |     1,650,000.00    1650000.00|     1,800,000.00    1800000.00|     1,500,000.00    1500000.00|     2,500,000.00    2500000.00

 TOT            A)     16,560,750.00           A)     18,150,777.00           A)     18,261,864.00           A)     25,611,650.00
                B)   160 DAYS X   7300         B)   170 DAYS X   7300         B)   266 DAYS X   7300         B)   300 DAYS X   7300
                   --------------------           --------------------           --------------------           --------------------
              A+B)     17,728,750.00         A+B)     19,391,777.00         A+B)     20,203,664.00         A+B)     27,801,650.00


